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AWARD CONDITIONS

1.      Scope of Work 

The Denali Commission is providing $829,000 in FY06 Section 5309 SAFETEA-LU funds to 
the City of Cordova for the subject project.  The City of Cordova is providing $360,000; the 
Economic Development Administration is providing $540,000; and the State of Alaska is 
providing $1,060,000 in contributing funds to the project.  Denali Commission funds and 
match funds will be managed by the City of Cordova. 

This project will complete the project design and permitting for a boat haulout facility to 
operate a 150-ton conventional, sling-style boat lift operated on piers with the necessary 
upland services. 

Project performance shall be monitored and measured on a quarterly basis using the 
documentation of record (project nomination) as a reference point, making updates as 
necessary.  The following items shall be monitored and reported in the narrative of the 
quarterly report: 

1.      Improved safety and operations. 
2.      Improved economic opportunities. 

The project sponsor (Recipient) has demonstrated the administrative capability for managing 
Denali Commission funds, as documented by the Denali Commission Transportation 
Program Manager (Manager) and retained in the subject award file.  Denali Commission, in 
consultation with the Federal Highway Administration, Alaska Division (FHWA) will provide 
financial management and project development technical assistance throughout the project 
to assist in successful project execution.  

All payments for design and/or construction tasks associated with the subject project are on 
a reimbursable payment basis.  

Contractual and consulting services used in this project shall be procured in an open and fair 
competitive manner, consistent with the Federal Acquisition Requirements (FARS) and other 
applicable federal law. 

Contractual services procured through sole-source contracts, or through processes that do 
not meet the FAR and/or Title 23 requirements, will not be eligible for Denali Commission 
funding. 

Prior to starting the competitive-bid process for design engineering and/or construction 
management services, the Recipient will meet in a pre-bid meeting with the Manager to 
review the procurement process.  

The Manager, in consultation with FHWA, will work with the Recipient to develop a 
procurement process applicable to project conditions.  The Manager will approve the 
procurement process prior to advertising for design engineering and/or construction 
management services. 

Subsequent to the successful award of a design engineering and/or construction 
management contract, the Recipient, the successful firm and the Manager will conduct a 
post-award meeting to review FHWA requirements associated with the contract tasks. 
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DESIGN 
Design development and management will begin with a competitive bid process for design 
engineering services that meets Title 23 USC requirements, including advertising in regional 
and statewide publications.  Prior to advertising, the project sponsor will submit the 
procurement process and advertising package to the Manager for approval.  Subsequent to 
selection, the Recipient will conduct a post-award meeting as outlined in the paragraph 
above. 

A selected design-qualified engineering firm will execute tasks and develop products 
including, the National Environmental Policy Act (NEPA), design, utilities, and Right of Way 
approvals, including the Buy America Steel program, appropriate for Title 23 USC 
requirements and site conditions.    The Manager, in consultation with FHWA will conduct 
subsequent product reviews and approvals as needed.  If the project is funded for and 
scheduled for construction, the engineering firm will prepare construction bid documents for 
review and approval, and will execute subsequent advertising, selection and negotiation 
tasks for the Recipient. 

CONSTRUCTION 
Construction Management will be accomplished through a qualified construction 
management firm, selected by the Recipient through a competitive bid process compatible 
with Title 23 USC requirements.  Prior to advertising, the project sponsor will submit the 
procurement process and advertising package to the Manager for approval. 

If construction bid documents are not in place for the Denali Commission funded project, the 
selected engineering firm will prepare construction bid documents for approval, and will 
execute subsequent advertising, selection and negotiation tasks for the Recipient.  

The Recipient, through the selected engineering firm, will execute construction under Davis-
Bacon wage requirements and in accordance with the project’s approved NEPA 
environmental documents, Corps of Engineers permits, and other federal, state and local 
permits.   

The Recipient owns the facility and will ensure a clear Right of Way adequate for 
construction.  The approved environmental and Right of Way documents will be retained in 
the project’s file at Denali Commission.  The Recipient is responsible for ongoing 
maintenance after construction is complete. 

All Commission funding is intended for use for the scope of work identified in the Award 
document only.  Any balance of funds remaining after the full scope of work has been 
completed will be returned to the Denali Commission. 

2.     Milestones 

The following milestones are identified as the major steps to be completed as part of the 
project.  “Planned” dates for the first milestone are included here.  As part of each progress 
report, recipients shall update the progress toward meeting these milestones (see section 7, 
Reporting). 

Milestone Planned Actual Units Total Cost 
At 
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Completion 

Start 
Date           
 

End 
Date           
 

Start 
Date 

End 
Date 

Construction 05/01/2009 12/31/2010 0 $0.00 

Project Close out 01/01/2011 03/31/2011 0 $0.00 

3.     Award Performance Period 

The Award performance period is May 1, 2009 through December 31, 2010.  This is the 
period during which Award recipients can incur obligations or costs against this Award. 

4.     Direct and Indirect Costs 

The cost principles of OMB Circular A-87 are applicable to this Award. Direct costs 
associated with the City of Cordova Boat Haulout project are allowed under this document.  
Indirect costs associated with the City of Cordova management of Denali Commission funds 
are allowed at the rate established by Denali Commission at 5.00% for 2009 for Title 23 
funds.  Please refer to the cost principles regulations for specific details on other allowable 
charges under this Award. 

5.     Budget and Program Revisions 

The Administrative Circular, OMB A-102, applies to this Award.  Please refer to the 
Administrative Circular for specific details on revisions to this Award.  The Administrative 
Circular requires that the City of Cordova will inform the Commission in writing (e-mail, letter, 
or report) at the earliest possible date of any unanticipated project cost overrun, project 
schedule delays, or changes in the project scope or changed site conditions. 

6.     Payments 

Payments under this Award will be made by electronic transfer in response to a “Request for 
Advance or Reimbursement”, Standard Form 270 (SF-270) submitted by the City of 
Cordova. Requests for advances or reimbursements may be made at the end of each 
quarter or as needed.  The SF-270 must be submitted to the Denali Commission via fax, e-
mail (finance@denali.gov) or mail in order for payment to be processed. The form is 
available on the OMB website: http://www.whitehouse.gov/OMB/grants/grants_forms.html. 
Payments shall be made in accordance with OMB A-102.  Please contact the Denali 
Commission’s Finance Manager at (907) 271-1414 for further information about submitting 
this form. No interest will be accrued on these funds. 

7.     Reporting 

Two forms of project reporting are required under this Award, listed below.  The City of 
Cordova shall submit reports using the Denali Commission’s on-line Project Database 
System, available at www.denali.gov.  If there are technical limitations which may prevent 
the recipient from meeting this requirement, please contact the Program Manager listed in 
this agreement. 

a.       Progress Reports shall be submitted on a quarterly basis.  The first reporting period 
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is May 1, 2009 through September 30, 2009 and quarterly thereafter.  Reports are due 
within 30 days of the end of the reporting period.  Progress reports shall include the 
following: 

     i.     Total project funding, including both Denali Commission funding and other project 
funding sources. 

     ii.    The total project expenditures for the project as of the end of the reporting period, 
including both Denali Commission and Other funding sources. 

     iii.   Updated schedule and milestone information as identified in the Scope of Work 

     iv.   Narrative summary of the project status and accomplishments to date, and address 
the following questions: is the project on schedule, is the project on budget, and what 
actions are planned to address any project problems. 

     v.    Photographic documentation of project progress shall be provided with the progress 
reports for active construction projects.  The photo documentation shall include a minimum 
of three, dated photos per reporting period such that a complete record of the construction is 
maintained over time, from “before,” showing the situation before the start of construction, to 
“during” showing work proceeding on the project, and “after” to show the finished project.  
Photos shall be provided in a digital format as part of the on-line report.  A short description 
of the activity and names of those in the photos shall also be provided. 

b.      Federal Single Audits shall be submitted annually, when required.  In accordance 
with OMB Circular A-133, which requires [subpart 200] “Non-Federal entities that expend 
$500,000 or more in a year in Federal awards shall have a single or program-specific audit 
conducted for that year in accordance with the provisions of this part  [subpart 205].  The 
determination of when an award is expended should be based on when the activity related 
to the award occurs.” 

Recipients shall also submit single audits to the Federal Clearinghouse as designated by 
OMB.  Information can be found on the following web-site: http://harvester.census.gov/sac/ 

In addition to reporting quarterly, the City of Cordova shall meet twice annually with the 
Commission to report lessons learned and project status.  These meetings shall include 
community participation. 

8.     Project/Award Close-Out 

The project close-out report shall be completed within 90 days of the end of the Award 
performance period or within 90 days of the completion of the project, whichever is earlier.  
Recipients must also draw down any remaining funds for expenditures incurred under this 
award during this 90-day period. 

The project close-out report shall be submitted on-line through the Denali Commission’s on-
line Project Database System, available at www.denali.gov.  The project close out will 
require the recipient to submit the following information: 

a.       Final data for each item listed in paragraph 7(a) “Progress Reports” 

b.      Final project expenditures itemized by the following categories: planning & design; 

5 of 01121-00

5

AWARD NO.: 
 

(Continued from previous page) Page         

 

7



materials & equipment; freight; labor; project administration/overhead and other expenses. 

c.       Acknowledgement of support: For all construction projects, the Award recipient shall 
display a sign that acknowledges the Government’s support for the project(s) developed 
under this Award.  The Commission will provide an appropriate sign.  The Award recipient 
must request an indoor and/or an outdoor sign from the Commission office.  Pickup or 
delivery of the sign can be arranged at that time. 

d.      Costs associated with this requirement shall be paid out of the project funding received 
by the Award recipient from the Denali Commission. 

9.     Public Policy Laws and Assurances 

Award Recipients are required to comply with the public policy laws and assurances on SF 
424d (construction projects).  This form must also be signed by a certifying official of the 
organization. 

The attached Federal Highway Administration Form 47 is also required for reporting on 
construction phase activities funding under CFR Title 23 regulations.  Some of the laws are 
highlighted below for your reference. 

To the maximum extent practicable, considering applicable laws, Funding Recipients shall 
accomplish the project contemplated by the Award using local Alaska firms and labor. 

No portion of this award may be used for lobbying or propaganda purposes as prohibited by 
18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74. 

Project level environmental reviews in accordance with the National Environmental Policy 
Act (NEPA) and the National Historic Preservation Act (NHPA) are required for each project 
undertaken with Denali Commission funds. 

10.   Non-Compliance with Award Conditions 

Recipients not in compliance with the terms and conditions of this Financial Assistance 
Award will be notified by the Denali Commission.  The Denali Commission will work with the 
recipient to identify the steps necessary to bring them back into compliance, and will 
establish an appropriate time frame for the corrections to be made.  If the corrections have 
not been made by the deadline, the Denali Commission reserves the right to either suspend 
or unilaterally terminate the Financial Assistance Award for non-performance. 

11.   Program Manager, Financial Manager & Other Contact Information 

Denali Commission City of Cordova
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Mr. Mike McKinnon
Transportation Program Manager
510 “L” Street, Suite 410
Anchorage, AK  99501
Phone: 907-523-9877
Fax: 907-271-1415
E-mail: mgmckinnon@gci.net

Dale Muma, Harbormaster/Port Director
Project Manager
PO Box 1210
Cordova, AK  99574
Phone: 907-424-6400
Fax: 907- 424-6446
Email: harbor@cityofcordova.net 

Ms. Betty Sorensen
Grants Administrator
510 L Street, Suite 410
Anchorage, AK 99501
Phone: 907-271-3415
Fax: 907-271-1415
E-mail: bsorensen@denali.gov 

Ms. Cindy Appleton
Finance Manager
PO Box 1210
Cordova, AK  99574
Phone: 907-424-6400
Fax: 907- 424-6446
Email: humanresources@cityofcordova.net
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